

RS-RFQ-004-2025
Request for Quotation
Spoke Refurbishment

Addendum No. 1
(to the Request for Quotation Document)

The Request for Quotation (RFQ) is modified as set forth in this Addendum. The original RFQ Documents and any previously issued addenda remain in full force and effect, except as modified by this Addendum, which is hereby made part of the RFQ. Respondents shall take this Addendum into consideration when preparing and submitting its response.

1. Site Meeting

A site meeting took place on March 18, 2025. The following people were in attendance:

	Company Name	Representative
1.	Joedy Aitchison Electric	Joedy Aitchison
2.	Campsall Plumbing	Murray Longlade
3.	Rivard Bros Ltd.	Patrick Rivard

Additionally, the following people were in attendance on behalf of the City of Temiskaming Shores:

	Individual	Role
1.	Mathew Bahm	Director of Recreation
2.	Paul Allair	Superintendent of Parks and Facilities
3.	Sean Rivard	Designer - RIVARC Drafting Design Interiors

2. Questions from the Meeting

a)	Electrical – A question about required electrical work was posed as the plans only include a lighting layout. It was explained that the winning bidder, in conjunction with the City of Temiskaming Shores and their electrical sub-contractor will decide together on the full scope and final layout of electrical work.
-----------	--

b)	Painting – A question was posed about painting. No painting is included within the required scope of work and all painting will be completed by the City of Temiskaming Shores at a later date, after completion.
c)	Access – City officials noted that the winning bidder will be able to bring their vehicles into the building during construction and will be able to lock materials and equipment in the building during the length of construction.



Mathew Bahm
Director of Recreation

*Issued: **March 19, 2025***

CITY OF TEMISKAMING SHORES
P.O. Box 2050
Haileybury, ON
P0J 1K0